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October 31, 2008 
 
 
04-SCl-152-9.8/10.7 
04-448804 
ACSTP-ACBRSTP-P152(072)E 
 
Addendum No. 2 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CLARA 
COUNTY IN GILROY FROM 0.4 KM WEST OF UVAS CREEK BRIDGE TO 0.5 KM EAST OF UVAS CREEK 
BRIDGE. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on November 14, 2008. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, and 
the Federal Minimum Wages with Modification Number 18 dated October 3, 2008. 
 
Project Plan Sheets 2, 3, 5, 47, 51, 63, 71, 72, 73 and 77 are revised.  Half-sized copies of the revised sheets are attached for 
substitution for the like-numbered sheets. 
 
Project Plan Sheet 3A is added.  A half-sized copy of the added sheet is attached for addition to the project plans. 

 
In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plan is added: 
 

"B2-3    400 mm AND 600 mm CAST-IN-DRILLED-HOLE CONCRETE PILE." 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 5-1.00, "TRAINING," is added as follows: 
 

"5-1.00  TRAINING 
For the Federal training program, the number of trainees or apprentices is 6." 
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the third 
paragraph. 
 

"A first order of work shall be installing temporary fence (Type ESA).  This work shall be completed before 
February 1.  The Engineer must approve any work outside of this time period in writing. 

A first order of work shall be clearing and grubbing, bird nest removal and installation of bird exclusion devices 
after the temporary fence (type ESA) is in place.  This work shall be completed before February 1.  The Engineer 
must approve any work outside of this time period in writing. 

Attention is directed to "Beginning of Work, Time of Completion, and Liquidated Damages" of these special 
provisions regarding the work before the first working day. 

Temporary perimeter barrier shall be installed from June 15 to October 15.  Temporary perimeter barrier shall 
be in place before temporary creek diversion work is performed.  The Engineer must approve any work outside of 
this time period in writing." 
 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the fourth 
paragraph. 

 
"Bridge work within the stream and riparian corridor, as shown on the plans, shall be performed from June 15 to 

October 15.  The Engineer must approve any work outside of this time period in writing." 
 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fifth paragraph is revised as follows: 
 

"Attention is directed to “Relations with California Department of Fish and Game” and “NOAA Fisheries 
Requirements” of these special provisions regarding any work within the stream and riparian corridor, as shown on 
the plans." 

 
 

 
In the Special Provisions, Section 10-1.30, "EXISTING HIGHWAY FACILITIES," the subsection "REMOVE BASE AND 
SURFACING" is added as attached. 

 
In the Special Provisions, Section 10-1.315, "WATERING," is added as attached. 
 
In the Bid book, in the "Bid Item List," Items 2, 38 and  52 are revised, Items 111 and 112 are added and Items 45, 81 and 
110 are deleted as attached. 
 
To Bid book holders: 
 

Replace pages 3 4, 5, 7 and 8 of the "Bid Item List" in the Bid book with the attached revised pages 3, 4, 5, 7 
and 8 of the Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 



 

Addendum No. 2 
Page 3 
October 31, 2008 
 
04-SCl-152-9.8/10.7 
04-448804 
ACSTP-ACBRSTP-P152(072)E 
 
 
 
This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it.  A copy of 
this addendum and the modified wage rates are available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The 1st working day is the 55th day after contract approval. 
Do not start work at the job site, except for clearing and grubbing, installing temporary fence (type ESA), bird nest 

removal, bird exclusion devices, measuring controlling field dimensions and locating utilities, until the Engineer approves 
your submittal for: 

 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
 
In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions 

and locating utilities, until you submit: 
 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for structural steel has been received and accepted by the vendor.  

The statement must show the dates that the materials will be shipped. 
 
You may start work at the job site before the 55th day after contract approval if: 
 
1. You obtain required approval for each submittal before the 55th day 
2. The Engineer authorizes it in writing 
 
The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job 

site on the 1st working day. 
Complete the work within 430 working days. 
Liquidated damages are $3,400 per day starting on the 1st day after exceeding 430 working days. 
It is anticipated that water will be available in sufficient quantities for the prosecution of the work.  However, water 

shortages may occur during the life of the contract.  Arrangements or commitments obtained by the Department are not a part 
of the contract.  It is expressly understood and agreed that the Department assumes no responsibility to the bidder or 
Contractor whatsoever in respect to the arrangements made with the source.  The Contractor shall assume all risks in 
connection with the use of the source and the terms upon which the use shall be made.  There is no warranty or guaranty, 
either expressed or implied, to the quantity of water that can be obtained from the source.  If the Department has compiled 
"Materials Information", as referred to in "Watering" of these special provisions, the bidder or Contractor is cautioned to 
make independent investigations and obtain the commitments or allocations as the bidder or Contractor deems necessary to 
verify the quantity of water available.  The Contractor shall make arrangements or obtain commitments or allocations 
necessary to provide water for the project. 

During the progress of the work, if water becomes unavailable or unavailable in the quantities needed for prosecution of 
the work, the unavailability of water will be considered a "shortage of materials" in conformance with the provisions in 
Section 8-1.07, "Liquidated Damages," of the Standard Specifications except for compensation.  The Contractor will be 
granted an extension of time and will not be assessed with liquidated damages for any portion of the delay in completion of 
the work beyond the time shown above for the completion of the work caused by the unavailability of water, provided the 
Contractor notifies the Engineer and furnishes proof of the "shortage of materials" as required in the third and fourth 
paragraphs in Section 8-1.07, "Liquidated Damages," of the Standard Specifications.  If the Contractor sustains delay costs or 
damages which could not have been avoided by the judicious handling of forces, equipment and plant, there shall be paid to 
the Contractor the amount the Engineer may find to be a fair and reasonable compensation for the part of the Contractor's 
actual loss, as, in the opinion of the Engineer, was unavoidable, determined in the same manner as provided for right of way 
delays in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.  The Contractor shall be entitled to no other 
compensation for such delay.  The provisions in Section 5-1.116, "Differing Site Conditions," of the Standard Specifications 
shall not apply to the unavailability of water. 
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REMOVE BASE AND SURFACING 
Existing base and bituminous surfacing shown on the plans to be removed, shall be removed to a depth of at least 

150 mm below the grade of the existing surfacing.  Resulting holes and depressions shall be backfilled with earthy material 
selected from excavation to the lines and grade established by the Engineer. 

The material removed shall be disposed of outside the highway right of way in conformance with the provisions in 
Section 15-2.03, "Disposal," of the Standard Specifications. 

Removing base and surfacing will be measured by the cubic meter in the same manner specified for roadway excavation 
in conformance with the provisions in Section 19, "Earthwork," of the Standard Specifications and will be paid for at the 
contract price per cubic meter for remove base and surfacing. 
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10-1.315  WATERING 
Developing a water supply and applying watering shall conform to the provisions in Section 17, "Watering," of the 

Standard Specifications and these special provisions. 
Attention is directed to "Beginning of Work, Time of Completion and Liquidated Damages" of these special provisions 

regarding availability of water. 
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD   WDAY 430   

 3 071325 TEMPORARY FENCE (TYPE ESA)   M 2050   

 4 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 5 
(S) 

074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 6 074029 TEMPORARY SILT FENCE   M 1100   

 7 074031 TEMPORARY GRAVEL BAG BERM   M 200   

 8 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 2   

 9 074034 TEMPORARY COVER   M2 9900   

 10 074035 TEMPORARY CHECK DAM   M 300   

 11 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 23   

 12 
(S) 

074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

M2 12 400   

 13 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 14 074043 TEMPORARY CONCRETE WASHOUT 
BIN   

EA 6   

 15 014450 TEMPORARY CREEK DIVERSION   LS LUMP SUM LUMP SUM  

 16 014451 TEMPORARY PERIMETER BARRIER   M 900   

 17 014452 PREVENTION OF NESTING BIRDS 
(BRIDGES)   

LS LUMP SUM LUMP SUM  

 18 014453 TEMPORARY ACTIVE TREATMENT 
SYSTEM   

LS LUMP SUM LUMP SUM  

 19 
(S) 

120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 20 
(S) 

120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

EA 2   

 22 129000 TEMPORARY RAILING (TYPE K)   M 980   

 23 129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 42   

 24 150206 ABANDON CULVERT   EA 2   

 25 150662 REMOVE METAL BEAM GUARD 
RAILING   

M 310   

 26 150722 REMOVE PAVEMENT MARKER   EA 370   

 27 150805 REMOVE CULVERT   M 12   

 28 150806 REMOVE PIPE   M 21   

 29 150820 REMOVE INLET   EA 5   

 30 150821 REMOVE HEADWALL   EA 2   

 31 152386 RELOCATE ROADSIDE SIGN-ONE 
POST   

EA 4   

 32 152387 RELOCATE ROADSIDE SIGN-TWO 
POST   

EA 3   

 33 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 6550   

 34 153220 REMOVE CONCRETE (CHANNEL)   M3 34   

 35 014454 REMOVE SACKED CONCRETE 
SLOPE PROTECTION/RSP  

M3 990   

 36 157550 BRIDGE REMOVAL   LS LUMP SUM LUMP SUM  

 37 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 38 190101 ROADWAY EXCAVATION   M3 13 300   

 39 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 40 
(F) 

192003 STRUCTURE EXCAVATION 
(BRIDGE)   

M3 314   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(F) 

192055 STRUCTURE EXCAVATION (SOIL 
NAIL WALL)   

M3 1050   

 42 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)   M3 185   

 43 
(F) 

193028 STRUCTURE BACKFILL (SOIL NAIL 
WALL)   

M3 33   

 44 
(S) 

197060 SOIL NAIL ASSEMBLY   M 3514   

 45 BLANK      

 46 
(S) 

203010 EROSION CONTROL (TYPE B)   M2 1130   

 47 
(S) 

203016 EROSION CONTROL (TYPE D)   HA 4   

 48 203021 FIBER ROLLS   M 2670   

 49 
(S) 

014455 BIOFILTRATION STRIPS   M2 1220   

 50 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 8   

 51 204017 PLANT (GROUP W)   EA 90   

 52 260301 CLASS 3 AGGREGATE BASE   M3 2450   

 53 390132 HOT MIX ASPHALT (TYPE A)   TONN 3530   

 54 394073 PLACE HOT MIX ASPHALT DIKE 
(TYPE A)   

M 8   

 55 394075 PLACE HOT MIX ASPHALT DIKE 
(TYPE D)   

M 290   

 56 
(S) 

490657 600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 334   

 57 
(S) 

041443 2.135 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING  

M 20   

 58 
(S) 

490679 1.8 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING (ROCK SOCKET)  

M 34   

 59 
(S) 

041444 2.135 M PERMANENT STEEL CASING  M 20   

 60 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE   

LS LUMP SUM LUMP SUM  
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 BLANK      

 82 682008 PERMEABLE MATERIAL (BLANKET)  M3 1150   

 83 690167 450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK)  

M 18   

 84 703542 300 MM WELDED STEEL PIPE 
 (2.67 MM THICK)   

M 28   

 85 705042 300 MM STEEL FLARED END 
SECTION   

EA 1   

 86 705336 450 MM ALTERNATIVE FLARED END 
SECTION   

EA 1   

 87 705337 600 MM ALTERNATIVE FLARED END 
SECTION   

EA 1   

 88 721010 ROCK SLOPE PROTECTION 
(BACKING NO. 1, METHOD B)  

M3 630   

 89 721011 ROCK SLOPE PROTECTION 
(BACKING NO. 2, METHOD B)  

M3 17   

 90 721023 ROCK SLOPE PROTECTION 
 (1/2T, METHOD B)     

M3 1430   

 91 721024 ROCK SLOPE PROTECTION 
 (1/4T, METHOD B)     

M3 39   

 92 729010 ROCK SLOPE PROTECTION FABRIC   M2 2570   

 93 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

M3 19   

 94 
(F) 

731517 MINOR CONCRETE (GUTTER)   M 150   

 95 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 3710   

 96 
(S-F) 

750505 BRIDGE DECK DRAINAGE SYSTEM   KG 840   

 97 
(S-F) 

800386 CHAIN LINK FENCE (TYPE CL-1.2, 
VINYL-CLAD)  

M 153   

 98 
(S) 

832061 METAL BEAM GUARD RAILING 
 (2.1 M WOOD POST)  

M 150   

 99 
(S) 

839541 TRANSITION RAILING (TYPE WB)   EA 3   

 100 
(S) 

839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 5   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 839591 CRASH CUSHION, SAND FILLED   EA 1   

 102 
(F) 

041447 CONCRETE BARRIER (TYPE 60D 
MODIFIED)   

M 147   

 103 
(F) 

839720 CONCRETE BARRIER (TYPE 732)   M 197   

 104 
(S) 

840561 100 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 4020   

 105 
(S) 

840563 200 MM THERMOPLASTIC TRAFFIC 
STRIPE   

M 280   

 106 
(S) 

840571 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 5.18 M - 2.14 M)  

M 130   

 107 
(S) 

840661 TWO-COMPONENT PAINT 
PAVEMENT MARKING   

M2 60   

 108 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 280   

 109 
(S) 

850112 PAVEMENT MARKER 
(RETROREFLECTIVE-SPECIAL  
 TYPE G)  

EA 90   

 110 BLANK      

 111 150860 REMOVE BASE AND SURFACING M3 650   

 112 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TOTAL BID:  ___________ 
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